PORTLAND CEMENT CONCRETE VALLEY GUTTER,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/14/11
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH II, 2011
CALL ORDER : 001 CONTRACT ID T201103102.01 COUNTIES NEW CASTLE
LETTING DATE 05/17/11 DISTRICT :
STATE/FEDERAL AID NO: T201103102 CONTRACT TIME : 90 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201103102
COMMUNITY TRANSPORTATION FUND, NORTH II, 2011
SET-ASIDE
VENDOR RANKING Contract was awarded on 06/14/11 to vendor ZACK EXCAVATING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 608,544.20 104.1495% 100.0000%
1 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 584,298.75 100.0000% 96.0158%
2 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 642,892.64 110.0281% 105.6444%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 736,587.50 126.0635% 121.0409%
4 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 743,067.55 127.1725% 122.1058%
5 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 769,328.20 131.6669% 126.4211%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 302007 203.000 CYy | 33.00000 6699.00| 27.00000 5481.00] 32.00000 6496.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 302008 77.000 CY | 33.00000 2541.00] 27.00000 2079.00] 32.00000 2464.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0030 401511 187.000 LF | 90.00000 16830.00] 80.00000 14960.00] 80.00000 14960.00
REMOVE AND CONSTRUCT SPEED HUMP | |
0040 401644 3610.000 TON | 65.00000 234650.00| 62.00000 223820.00]| 68.95000 248909.50
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401665 247.000 TON | 72.00000 17784.00] 80.00000 19760.00] 82.00000 20254.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 86.000 TON | 73.00000 6278.00] 70.00000 6020.00] 65.00000 5590.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 3533.000 SYIN | 1.00000 3533.00] 1.00000 3533.00] 1.08000 3815.64
HOT-MIX PATCHING | | |
0080 701004 390.000 sY | 65.00000 25350.00| 65.00000 25350.00| 70.00000 27300.00
| | |
| | |

gn



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 06/14/11
PAGE : 001 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH II, 2011
CALL ORDER : 001 CONTRACT ID : T201103102.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/17/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0090 701010 90.000 LF | 20.00000 1800.00 | 20.00000 1800.00 | 18.00000 1620
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0100 701021 1990.000 LF | 15.00000 29850.00 15.00000 29850.00 ] 16.75000 33332.
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0110 705001 861.000 SF | 4.50000 3874.50] 4.25000 3659.25] 4.50000 3874.
P.C.C. SIDEWALK, 4" | | |
0120 705002 858.000 SF | 5.50000 4719.00] 4.50000 3861.00] 5.00000 4290.
P.C.C. SIDEWALK, 6" | | |
0130 705007 320.000 SF | 20.00000 6400.00] 15.00000 4800.00| 20.00000 6400.
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0140 705009 5600.000 SF | 7.50000 42000.00 | 8.50000 47600.00 | 9.25000 51800.
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 708500 6.000 EACH | 150.00000 900.00]| 150.00000 900.00]| 165.00000 990.
REPLACING CATCH BASIN GRATES | | |
0160 708504 1.000 EACH | 175.00000 175.00] 150.00000 150.00]| 175.00000 175.
REPLACING CATCH BASIN FRAMES | | |
0170 710001 8.000 EACH | 800.00000 6400.00] 750.00000 6000.00] 670.00000 5360.
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0180 710002 39.000 EACH | 350.00000 13650.00 | 325.00000 12675.00 | 375.00000 14625.
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 715001 426.000 LF | 20.00000 8520.00 | 15.00000 6390.00] 20.00000 8520.
PERFORATED PIPE UNDERDRAINS, 6" | | |
0200 718000 100.000 LF | 5.00000 500.00]| 10.00000 1000.00| 10.00000 1000.
ROOF DRAINS | | |
0210 732004 169.000 TON | 25.00000 4225.00| 25.00000 4225.00| 35.00000 5915.
TOPSOIL (TON) | | |
0220 734016 506.000 SY | 1.20000 607.20]| 1.00000 506.00]| 1.00000 506.
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0230 735534 243.000 SY | 3.00000 729.00] 3.00000 729.00] 3.00000 729.
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0240 741009 1.000 EACH | 2000.00000 2000.00] 3100.00000 3100.00] 2500.00000 2500.
TREE REMOVAL 49" AND ABOVE | | |
0250 743003 15.000 EADY | 20.00000 300.00] 15.00000 225.00] 15.00000 225.
ARROWPANELS, TYPE C | | |
0260 743050 1420.000 HOUR | 44.52000 63218.40 ]| 44.52000 63218.40 | 44.52000 63218.
| | |

FLAGGER, NEW CASTLE COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 06/14/11
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH II, 2011
CALL ORDER  : 001 CONTRACT ID : T201103102.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/17/11 DISTRICT ;N1
SET-ASIDE
I ( 0 ) I ( 1 ) 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC IRILLO BROS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0270 743062 142.000 HOUR | 64.55000 9166.10| 64.55000 9166.10| 64.55000 9166.10
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | |
0280 743009 15.000 EADY | 95.00000 1425.00] 150.00000 2250. 75.00000 1125.00
FURNISH AND MAINTAIN TRUCK MOUNTED [ [
ATTENUATOR, TYPE I [ [
0290 746774 174.000 LF | 13.00000 2262.00] 10.50000 1827. 10.00000 1740.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | [
0300 748015 86.000 SF | 10.50000 903.00] 8.00000 688. 10.00000 860.00
PERMANENT PAVEMENT STRIPING, [ [
SYMBOL/LEGEND ALKYD-THERMOPLAST IC [ [
0310 748019 512.000 LF | 1.00000 512.00] 0.75000 384. 2.00000 1024.00
TEMPORARY MARKINGS, PAINT, 4" [ [
0320 748506 512.000 LF | 3.50000 1792.00] 2.00000 1024. 5.00000 2560.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" [ [
0330 750000 4.000 EACH | 300.00000 1200.00] 200.00000 800. 250.00000 1000.00
ADJUST WATER VALVE BOXES | |
0340 758000 1054.000 SY | 13.50000 14229.00] 13.50000 14229. 13.90000 14650.60
REMOVAL OF EXISTING PORTLAND | [
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, |
ETC. | |
0350 760006 26880.000 SY | 1.55000 41664.00]| 1.30000 34944, 1.73000 46502.40
PAVEMENT — MILLING, HOT-MIX, 2" DEPTH |
0360 760502 1540.000 SYIN | 3.00000 4620.00| 3.00000 4620. 3.00000 4620.00
PAVEMENT MILLING, TAPER CUT | |
0370 762001 5386.000 LF | 1.00000 5386.00] 1.00000 5386. 1.00000 5386.00
SAW CUTTING, HOT MIX |
0380 762002 463.000 LF | 4.00000 1852.00] 3.00000 1389. 3.00000 1389.00
SAW CUTTING, CONCRETE, FULL DEPTH [ [
0390 763000 LUMP | 10000.00000 10000.00] 5900.00000 5900. 10000.00000 10000.00
INITIAL EXPENSE | |
0400 763643 LUMP | 10000.00000 10000.00] 10000.00000 10000. 8000.00000 8000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE |
SECTION TOTALS | $ 608,544.20] $ 584,298. $ 642,892.64
__________________________________________ Tl
CONTRACT TOTALS [ $ 608,544.20] $ 584,298. $ 642,892.64




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/14/11
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH II, 2011
CALL ORDER : 001 CONTRACT ID : T201103102.01 COUNTIES NEW CASTLE
LETTING DATE : 05/17/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e

DBE GOALS | 0 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/14/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH II, 2011
CALL ORDER : 001 CONTRACT ID : T201103102.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/17/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| HARMONY CONSTRUCTION INC | FONTANA CONCRETE CONTRACTORS |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
SECTION 0001 Category 0001
| | |
0010 302007 203.000 cCY | 40.50000 8221.50] 38.00000 7714.00] 41.00000 8323.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 302008 77.000 CY | 40.50000 3118.50] 38.00000 2926.00] 41.00000 3157.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0030 401511 187.000 LF | 130.00000 24310.00] 120.00000 22440.00] 130.00000 24310.00
REMOVE AND CONSTRUCT SPEED HUMP | |
0040 401644 3610.000 TON | 72.00000 259920.00| 75.00000 270750.00| 82.00000 296020.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401665 247.000 TON | 96.50000 23835.50]| 90.00000 22230.00]| 96.00000 23712.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 86.000 TON | 96.50000 8299.00]| 90.00000 7740.00] 96.00000 8256.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0070 406001 3533.000 SYIN | 1.70000 6006.10| 1.60000 5652.80| 1.70000 6006.10
HOT-MIX PATCHING | |
0080 701004 390.000 sSY | 96.00000 37440.00] 90.00000 35100.00]| 96.00000 37440.00
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
gn | [ ‘
0090 701010 90.000 LF | 32.00000 2880.00] 30.00000 2700.00] 32.00000 2880.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0100 701021 1990.000 LF | 20.85000 41491.50] 19.50000 38805.00]| 23.00000 45770.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0110 705001 861.000 SF | 6.15000 5295.15] 5.75000 4950.75] 6.10000 5252.10
P.C.C. SIDEWALK, 4" | | |
0120 705002 858.000 SF | 7.25000 6220.50] 6.75000 5791.50] 7.20000 6177.60
P.C.C. SIDEWALK, 6" | |
0130 705007 320.000 SF | 38.50000 12320.00] 36.00000 11520.00] 39.00000 12480.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0140 705009 5600.000 SF | 9.60000 53760.00| 9.00000 50400.00] 11.00000 61600.00
| | |

CURB RAMP, TYPE 2, 3, AND/OR 4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/14/11
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH II, 2011
CALL ORDER : 001 CONTRACT ID : T201103102.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/17/11 DISTRICT : N1
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
| HARMONY CONSTRUCTION INC | FONTANA CONCRETE CONTRACTORS |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0150 708500 6.000 EACH | 215.00000 1290.00]| 200.00000 1200.00]| 220.00000 1320.00
REPLACING CATCH BASIN GRATES | | |
0160 708504 1.000 EACH | 240.75000 240.75| 225.00000 225.00] 240.00000 240.00
REPLACING CATCH BASIN FRAMES | | |
0170 710001 8.000 EACH | 1050.00000 8400.00]| 1000.00000 8000.00]| 1100.00000 8800.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0180 710002 39.000 EACH | 508.25000 19821.75]| 475.00000 18525.00| 510.00000 19890.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 715001 426.000 LF | 26.75000 11395.50] 25.00000 10650.00] 27.00000 11502.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0200 718000 100.000 LF | 16.00000 1600.00]| 15.00000 1500.00] 16.00000 1600.00
ROOF DRAINS | | |
0210 732004 169.000 TON | 37.00000 6253.00] 35.00000 5915.00] 38.00000 6422.00
TOPSOIL (TON) | |
0220 734016 506.000 sSY | 2.15000 1087.90]| 2.00000 1012.00]| 2.20000 1113.20
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0230 735534 243.000 sY | 5.35000 1300.05] 5.00000 1215.00] 5.30000 1287.90
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0240 741009 1.000 EACH | 3200.00000 3200.00] 3000.00000 3000.00 3200.00000 3200.00
TREE REMOVAL 49" AND ABOVE | | |
0250 743003 15.000 EADY | 30.00000 450.00]| 25.00000 375.00] 27.00000 405.00
ARROWPANELS, TYPE C | |
0260 743050 1420.000 HOUR | 44.52000 63218.40| 44.52000 63218.40]| 44.52000 63218.40
FLAGGER, NEW CASTLE COUNTY, STATE | |
0270 743062 142.000 HOUR | 64.55000 9166.10] 64.55000 9166.10] 64.55000 9166.10
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0280 743009 15.000 EADY | 125.00000 1875.00| 150.00000 2250.00] 160.00000 2400.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | |
0290 746774 174.000 LF | 9.95000 1731.30]| 15.00000 2610.00] 9.90000 1722.60
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0300 748015 86.000 SF | 10.75000 924.50] 14.00000 1204.00] 19.00000 1634.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0310 748019 512.000 LF | 2.15000 1100.80] 3.00000 1536.00]| 1.60000 819.20
I I I

TEMPORARY MARKINGS, PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/14/11
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH II, 2011
CALL ORDER 001 CONTRACT ID : T201103102.01 COUNTIES : NEW CASTLE
LETTING DATE 05/17/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| HARMONY CONSTRUCTION INC | FONTANA CONCRETE CONTRACTORS |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0320 748506 512.000 LF | 5.35000 2739.20] 7.00000 3584.00] 3.20000 1638.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0330 750000 4.000 EACH | 375.00000 1500.00] 350.00000 1400.00] 380.00000 1520.00
ADJUST WATER VALVE BOXES | | |
0340 758000 1054.000 SY | 20.25000 21343.50] 19.00000 20026.00] 20.00000 21080.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0350 760006 26880.000 SY | 1.65000 44352.00] 1.70000 45696.00 | 1.20000 32256.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0360 760502 1540.000 SYIN | 5.00000 7700.00 | 5.50000 8470.00| 2.20000 3388.00
PAVEMENT MILLING, TAPER CUT | | |
0370 762001 5386.000 LF | 1.25000 6732.50] 1.50000 8079.00| 1.60000 8617.60
SAW CUTTING, HOT MIX | | |
0380 762002 463.000 LF | 7.50000 3472.50] 7.00000 3241.00] 8.00000 3704.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0390 763000 LUMP | 6500.00000 6500.00]| 16125.00000 16125.00] 6000.00000 6000.00
INITIAL EXPENSE | | |
0400 763643 LUMP | 16075.00000 16075.00] 16125.00000 16125.00] 15000.00000 15000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 736,587.50]| $ 743,067.55]| $ 769,328.20
—————————————————————————————————————————— fo———————————
CONTRACT TOTALS | $ 736,587.50]| $ 743,067.55]| $ 769,328.20

DBE GOALS




